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NOTICE TO CONTRACTORS

The State of Utah - Division of Facilities Construction and Management (DFCM) is requesting submissions for
the following project:

Project Name: Highland Plaza Remodel Phase 2 — Restrooms
Division of Facilities Construction & Management — Salt Lake City, Utah

Project No. 08123310
Project Description: Restroom expansion and remodel
Cost Estimate: $116,000

DFCM is entering into a Multi-Step Bidding Process for Construction services. A short-listing of contractors
will be based on the selection criteria outlined in the bidding documents contained herein. Short-listed
contractors will be invited to submit bids on the project described above. The only contractors allowed to bid
on this project will be contractors short-listed by the selection committee.

All contractors responding to this procurement must comply with and require all of their subcontractors to
comply with the license laws as required by the State of Utah.

The bidding documents including plans and specification, short-listing requirements and schedule will be
available at 10:00 AM on Wednesday, November 5, 2008 on the DFCM web page at http://dfcm.utah.gov and
from DFCM, 4110 State Office Building, Salt Lake City, Utah 84114, telephone (801) 538-3018. For questions
regarding this solicitation, please contact Darrell Hunting, DFCM, at (801) 538-9617. No others are to be
contacted regarding this solicitation.

A mandatory pre-submittal meeting to discuss the multi-step bidding process and visit the project site
will be held at 10:00 AM on Monday, November 10, 2008 in room 345 at 3760 S. Highland Drive, Salt Lake
City, Utah 84106

When bidding on this project, short-listed contractors will be required to submit a Bid Bond in the amount of
five percent (5%) of the bid amount, made payable to the Division of Facilities Construction and Management
on DFCM’s Bid Bond Form. A Bid Bond must accompany each bid.

The Division of Facilities Construction & Management reserves the right to reject any or all submittals/bids or
to waive any formality or technicality in any submittal/bid in the interest of the State.

DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT

JOANNA REESE, CONTRACT COORDINATOR
4110 State Office Bldg., Salt Lake City, Utah 84114
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DESCRIPTION OF WORK

The only contractors allowed to bid on this project will be contractors short-listed by the selection committee.

Project Description:

1. Base Bid: Minor demolition of existing urinal, mechanical and electrical fixtures and walls in existing toilet
rooms; minor remodeling of existing toilet rooms to create one integral women’s toilet room; minor demolition of
existing doors and windows and installation of new men’s toilet room in existing classroom.

2. Alternate No. 1: Removal of existing ceiling, drinking fountain, countertops, lavatories, toilet partitions and other
fixtures in both existing toilet rooms; removal of existing wall between existing toilet rooms; provision of new vanity
and sinks, toilet accessories and toilet partitions, new suspended ceiling.

3. The work must be phased between floors so that operable men’s and women’s toilet rooms are available to the
student population at all times.

Individual contractors or alliances between two or more contractors are allowed in this process to form a team.
However, one contractor or firm MUST be declared as the lead firm representing the team. If the team is short-
listed through this multi-step process, the state will only enter into contracts with the lead contractor or firm.
The lead contractor or firm must be licensed by the State of Utah and comply with and require all of its
subcontractors to comply with the license laws as required by the State of Utah.
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MULTI-STEP BIDDING PROCESS
SHORT-LISTING OF GENERAL CONTRACTORS

The short-listing of contractors will be based on the selection criteria outlined in this document.

1. Multi-Step Bidding Documents

The Multi-Step bidding documents consist of all of the information contained in this solicitation and all
documents listed in the Table of Contents. All said documents are incorporated in this document by
reference.

2. Availability of Documents

Bidding documents are available free of charge at the locations stated on the Schedule. The bidding
documents are also available at DFCM’s internet web site at http://dfcm.utah.gov.

3. Drawings and Specifications and Interpretations

Drawings, specifications and other contract documents may be obtained as stated in the Notice to
Contractors. If any firm is in doubt as to the meaning or interpretation of any part of the drawings,
specifications, scope of work or contract documents, they shall submit, in writing, a request for
interpretation to the authorized DFCM representative by the deadline identified in the schedule.
Answers to questions and interpretations will be made via addenda issued by DFCM. Neither DFCM
nor the designer shall be responsible for incorrect information obtained by contractors from sources
other than the official drawings/specifications and addenda issued by DFCM.

4, Contact Information

Except as authorized by the DFCM Representative or as otherwise stated in the bidding documents or
the pre-submittal meeting, communication during the multi-step bidding process shall be directed to the
specified DFCM’s Representative. In order to maintain the fair and equitable treatment of everyone,
contractors shall not unduly contact or offer gifts or gratuities to owners, users or selection committee
members in an effort to influence the selection process or in a manner that gives the appearance of
influencing the selection process. This prohibition applies before the bidding documents are issued as
the project is developed, and extends through the award of a contract. Failure to comply with this
requirement may result in a disqualification from the multi-step bidding process. Contractors should be
aware that selection committee members will be required to certify that they have not been contacted by
any of the contractors in an attempt to influence the selection process.

5. Requests for Information

All requests for information shall be in writing and directed to:

Project Manager - Darrell Hunting

Division of Facilities Construction and Management
4110 State Office Building

Salt Lake City, Utah 84114

E-mail: dhunting@utah.gov

Phone: (801) 538-9617

Facsimile: (801) 538-3267
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MULTI-STEP BIDDING PROCESS
PAGE NO. 2

10.

11.

Schedule

The Schedule lists the important events, dates, times and locations of meetings and submittals that must
be met by the contractor.

Pre-Submittal Meeting

A mandatory pre-submittal meeting will be held on the date and time and at the location listed on the
Schedule. During the meeting, questions will be answered about the multi-step bidding process.
Questions about the project, plans and specifications will also be addressed. Attendance at this meeting
is mandatory for General Contractors.

Submittal Due Dates and Times

All required submittals must be delivered to, and received by, the Division of Facilities Construction
and Management by the time deadline established in the Schedule. Submittals received after the
specified time deadline will not be accepted. Please allow adequate time for delivery. If using a courier
service, the contractor is responsible for ensuring that delivery will be made directly to the required
location prior to the deadline.

Last Day to Submit Questions

Questions must be submitted in writing to the DFCM project manager by the deadline listed on the
Schedule.

Addendum

All clarifications will be in writing and issued as addenda to the RFS. Addenda will be posted on
DFCM’s web site at http://dfcm.utah.gov. Contractors are responsible for obtaining information
contained in the addenda from the web site. Any addenda issued prior to the submittal deadline
shall become part of the multi-step bidding process and any information required must be
included in the contractor’s submittal. Addenda issued prior to the submittal deadline shall become
part of the bidding process and must be acknowledged on the bid form. Failure to acknowledge
addenda may result in disqualification from bidding. DFCM shall not be responsible for incorrect
information obtained by contractors from sources other than official addenda issued by DFCM.

Bid Bond Requirements

Short-listed contractors will be required to submit a bid bond in the amount of five percent (5%) of the
bid amount made payable to the Division of Facilities Construction and Management on all bids. The
bid bond must be on the “Bid Bond Form” provided in this RFS (procurement documents) in
order to be considered an acceptable bid. If the bid bond security is submitted on a form other than
DFCM’s required “Bid Bond Form” and the bid security meets all other legal requirements, the
contractor will be allowed to provide an acceptable bid bond by the close of business on the next
business day following notification by DFCM of submission of a defective bid bond security.
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MULTI-STEP BIDDING PROCESS
PAGE NO. 3

12.

13.

14.

15.

Performance and References

DFCM will rate each firm’s performance on every project worked on (rating scale: 1 = low; 5 = high).
The rating may include comments from agencies. The firm will have an opportunity to review and
comment on their ratings. Ratings on DFCM projects over the previous five years will be provided to
the selection committee for their consideration in evaluating and scoring the past performance of each
firm. If a firm has not completed at least three DFCM projects in the last five years, they shall provide
by the time indicated on the Schedule, a list of references on additional projects for a total of five
projects. References should include: (a) name and address of the project; (b) name and phone number
of the person able to answer questions about the project; (c) date of when the work was completed; (d)
the cost of the project and the type of project (school, office, warehouse, etc).

Statement of Qualifications

The Contractor (firm) shall provide five copies of a statement of qualifications by the time indicated on
the Schedule. The statement should describe: (a) the financial viability of your firm; (b) the experience,
skill level and qualifications of your firm - identify the specific project manager and site superintendent
that will be assigned to this project; (c) provide examples of similar projects completed by your firm and
the specific project manager and site superintendent that will be assigned to this project; (d) describe
your firm’s areas of expertise and other special qualifications as they pertain to this project; (e)
document your firm’s track record of completing projects on time and within budget; (f) explain your
firm’s reputation and commitment to high-quality workmanship; and (g) document your firm’s ability to
comply with the bonding requirements outlined earlier in this document. The statement of
qualifications should be concise (limit three pages) yet contain sufficient information for evaluation by
the selection committee. Note: If multiple firms combine to form a team, only the lead contractor or
firm will be allowed to bid on projects. In addition, if any member of the team (contractor or firm)
withdraws from the team, the entire team is disqualified and will not be allowed to bid.

Termination or Debarment Certification

Each firm must submit a certification that neither it nor its principals are presently debarred, suspended,
proposed for debarment, declared ineligible, or voluntarily excluded from soliciting work by any
governmental department or agency. The firm must also certify that neither the firm nor its principals
have been terminated during the performance of a contract or withdrew from a contract to avoid
termination. If the firm cannot certify to these statements, the firm shall submit a written explanation.
Firms are to submit the certifications with their Statement of Qualifications.

Project Management Plan

Each Contractor (firm) shall provide five copies of a document describing their management plan by the
time indicated on the Schedule. The document should include: (a) the process used for selecting and
managing subcontractors; (b) a description of how the your firm is organized - pertaining to this project,
document who will be in charge with decision making authority; (c) a project schedule detailing your
firm’s plan to ensure that the project will be completed on time (include timeline for ordering long lead
materials and equipment); (d) a description of the process (action plan) your firm will take to bring the
project back on schedule if it falls behind; (e) the procedures your firm has in place to minimize change
orders; (f) the methodology used to ensure the accuracy of your bid; (g) your firm’s approach to site
security and project safety; (h) your firm’s understanding of DFCM'’s construction general conditions
and contract requirements; and (i) any other information that will assist the selection committee in
evaluating your firm’s approach to project management.
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MULTI-STEP BIDDING PROCESS
PAGE NO. 4

16.

17.

18.

Include an organization chart of key personnel and a description of their duties. The management plan
document should be concise (limit three pages) yet contain sufficient information for evaluation by the
selection committee. The organization chart is a separate document and is not counted as one of the two
pages.

Selection Committee

The selection committee will evaluate and score each firm/team. Committee members may include
individuals from DFCM, User Agency/Institution, and a representative from the design or construction
disciplines.

Interviews.

If interviews are required, firms will be notified of the date and time of their interview. Otherwise, the
selection committee reserves the right to short-list firms/teams based on their submitted past
performance ratings/references, statement of qualifications and project management plan.

If necessary, interviews will be conducted with all responsive and responsible contractors. Firms that
are late or do not appear for the interview may be disqualified by the committee. The evaluation will be
made using the selection criteria contained in this document. Information provided by the past
performance/references, statement of qualifications, project management plan and the interview will be
evaluated using the selection criteria as the basis for the selection. The purpose of the interview is to
allow contractors an opportunity to present their qualifications, discuss past performance/references and
describe their project management plan. It will also provide an opportunity for the selection committee
to ask questions about these items. Firms may elect to have management personnel, project managers
and superintendents in attendance. Attendance of subcontractors is at the discretion of the contractor.
The method of presentation is at the discretion of the contractor.

Selection Criteria

The following criteria and weighting will be used in evaluating each firm/team. The selection
committee will consider all criteria in performing a comprehensive evaluation of each firm/team. Each
firm/team will be scored by each selection committee member in the categories listed below.

A. Performance Rating/References. The committee will receive a past performance rating and/or
reference score for each firm/team. DFCM will compute the score for each firm/team based upon
the information outlined earlier in this document. Possible Points: 35

B. Statement of Qualifications. The committee will evaluate and score each firm’s/team’s
gualifications in accordance with the information outlined earlier in this document as well as
additional information about the firm’s/team’s qualifications presented during the interview.
Possible Points: 35

C. Project Management Plan. The committee will evaluate and score each firm’s/team’s project
management approach in accordance with the information outlined earlier in this document as well
as additional information about the firm’s/team’s project management approach presented during
the interview. Possible Points: 30

TOTAL POINTS =100 POINTS
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MULTI-STEP BIDDING PROCESS

PAGE NO. 5
19. Short-Listing

20.

21.

22.

23.

24.

DFCM will short-list up to Six firms receiving the highest score above the minimum score of 85 points
from the selection committee. No firms receiving fewer than 85 points will be short-listed. Only short-
listed firms will be invited to bid on this project. During the bidding process, the final contractor
selection will be based on the lowest responsive and responsible bidder.

Product Approvals

Where reference is made to one or more proprietary products in the contract documents, but restrictive
descriptive materials of one or more manufacturer(s) is referred to in the contract documents, the
products of other manufacturers will be accepted, provided they equal or exceed the standards set forth
in the drawings and specifications and are compatible with the intent and purpose of the design, subject
to the written approval of the Designer. Such written approval must occur prior to the deadline
established for the last scheduled addendum to be issued. The Designer’s written approval will be
included as part of the addendum issued by DFCM. If the descriptive material is not restrictive, the
products of other manufacturers specified will be accepted without prior approval provided they are
compatible with the intent and purpose of the design as determined by the Designer.

Trade Secrets or Confidential Matters

Any submitter may designate those portions of the submittals which contain trade secrets or other
confidential matters that the Governmental Records and Access Management Act (GRAMA) would
allow to be a protected record. Any disclosure of submittals or portions thereof shall be in accordance
with GRAMA and State law.

Financial Responsibility of Contractors, Subcontractors and Sub-subcontractors

Contractors shall respond promptly to any inquiry in writing by DFCM to any concern of financial
responsibility of the Contractor, Subcontractor or Sub-subcontractor. Failure to respond may result in
the Contractor (firm) receiving a poor performance rating on this project.

Licensure

The Contractor shall comply with and require all of its Subcontractors to comply with the license laws
as required by the State of Utah.

Permits

In concurrence with the requirements for permitting in the General Conditions, it is the responsibility of
the Contractor to obtain the fugitive dust plan requirements from the Utah Division of Air Quality and
the SWPPP requirements from the Utah Department of Environmental Quality and submit the
completed forms and pay any permit fee that may be required for this specific project. Failure to obtain
the required permit may result in work stoppage and/or fines from the regulating authority that will be
the sole responsibility of the Contractor. Any delay to the project as a result of any such failure to
obtain the permit or noncompliance with the permit shall not be eligible for any extension in the
Contract Time.
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MULTI-STEP BIDDING PROCESS
PAGE NO. 6

25.

26.

27.

28.

Time is of the Essence

Time is of the essence in regard to all the requirements of the contract documents.
Bids

Before submitting a bid, each bidder shall carefully examine the contract documents; shall visit the site
of the work; shall fully inform themselves as to all existing conditions and limitations; and shall include
in the bid the cost of all items required by the contract documents including those added via addenda. If
the bidder observes that portions of the contract documents are at variance with applicable laws,
building codes, rules, regulations or contain obvious erroneous or uncoordinated information, the bidder
shall promptly notify the DFCM Project Manager. Changes necessary to correct these issues will be
made via addenda issued by DFCM.

The bid, bearing original signatures, must be typed or handwritten in ink on the Bid Form provided in
the procurement documents and submitted in a sealed envelope at the location specified by the Notice to
Contractor's prior to the published deadline for the submission of bids.

Bid bond security, in the amount of five percent (5%) of the bid, made payable to the Division of
Facilities Construction and Management, shall accompany bid. THE BID BOND MUST BE ON THE
BID BOND FORM PROVIDED IN THE PROCUREMENT DOCUMENTS IN ORDER TO BE
CONSIDERED AN ACCEPTABLE BID.

If the bid bond security is submitted on a form other than the Owner’s required bid bond form, and the
bid security meets all other legal requirements, the bidder will be allowed to provide an acceptable bid
bond by the close of business on the next business day following notification by DFCM of submission
of a defective bid bond security. A cashier’s check cannot be used as a substitute for a bid bond.

Listing of Subcontractors

Listing of Subcontractors shall be as summarized in the “Instructions and Subcontractors List Form”,
included as part of the contract documents. The Subcontractors List shall be delivered to DFCM or
faxed to DFCM at (801)538-3677 within 24 hours of the bid opening. Requirements for listing
additional subcontractors will be listed in the contract documents.

DFCM retains the right to audit or take other steps necessary to confirm compliance with requirements
for the listing and changing of subcontractors. Any contractor who is found to not be in compliance
with these requirements may receive a poor performance rating on this project.

Contract and Bond

The Contractor's Agreement will be in the form found in the specifications. The contract time will be as
indicated in the bid. The successful bidder, simultaneously with the execution of the Contract
Agreement, will be required to furnish a performance bond and a payment bond, both bearing original
signatures, upon the forms provided in the procurement documents. The performance and payment
bonds shall be for an amount equal to one hundred percent (100%) of the Contract Sum and secured
from a company that meets the requirements specified in the requisite forms. Any bonding
requirements for Subcontractors will be specified in the Supplementary General Conditions.

DFCM FORM 7 071508 10



MULTI-STEP BIDDING PROCESS
PAGE NO. 7

29. Award of Contract

The Contract will be awarded as soon as possible to the lowest, responsive and responsible bidder,
based on the lowest combination of base bid and acceptable prioritized alternates, provided the bid is
reasonable, is in the interests of DFCM to accept and after applying the Utah Preference Laws in U.C.A.
Title 63, Chapter 56. DFCM reserves the right to waive any technicalities or formalities in any bid or in
the bidding. Alternates will be accepted on a prioritized basis with Alternate 1 being highest priority,
Alternate 2 having second priority, etc.

30. Right to Reject Bids

DFCM reserves the right to reject any or all Bids.

31. Withdrawal of Bids

Bids may be withdrawn on written request received from bidders within 24 hours after the bid opening
if the contractor has made an error in preparing the bid.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

MULTI-STEP PROJECT SCHEDULE

PROJECT NAME: HIGHLAND PLAZA REMODEL PHASE 2 -RESTROOMS
DIVISION OF FACILITIES CONSTRUCTION & MANAGEMENT
SALT LAKE CITY, UTAH
DFCM PROJECT NO. : 08123310

Event Day Date Time Place

Document Available, including | Wednesday | November 5, 2008 10:00 AM |DFCM

Plans and Specifications 4110 State Office Building
SLC, UT and DFCM web site*

Mandatory Pre-Submittal Monday | November 10,2008 | 10:00 AM (3760 So. Highland Drive

Meeting Salt Lake City, Utah 84106
Room 345

Last Day to Submit Questions Wednesday | November 12, 2008 4:.00 PM  |Darrell Hunting - DFCM

on Shortlisting (In Writing) E-mail — dhunting@utah.gov
Fax — (801) 538-3267

/Addendum on Shortlisting Monday | November 17, 2008 2:00PM  DFCM web site*

List of References, Statement of | Thursday | November 20, 2008 | 12:00 NOON [DFCM

Qualifications, Project 4110 State Office Building

Management Plan, and SLC, UT

Termination/Debarment

Certification Due

Interviews by Selection Tuesday | November 25, 2008 To Be DFCM

Committee (if necessary) Announced 4110 State Office Building
SLC, UT

Short-List Announced ASAP

Notice: Only Short-Listed Firms Will Be Allowed To Bid On This Project

Last Day to Submit Questions Monday December 1, 2008 10:00 AM  |Darrell Hunting - DFCM

(In Writing) E-mail — dhunting@utah.gov
Fax — (801) 538-3267

Final Addendum Wednesday | December 3, 2008 2:.00PM |DFCM web site*

(exception for bid delays)

Prime Contractors Turn in Bid Tuesday December 9, 2008 3:00 PM DFCM

and Bid Bond/Bid Opening in 4110 State Office Building

DFCM Conference Room SLC, UT

Subcontractors List Due Wednesday | December 10, 2008 3:00 PM DFCM
4110 State Office Building
SLC, UT
Fax (801)-538-3677

Project Completion Date Friday February 6, 2008

* DFCM’s web site address is http://dfcm.utah.qov
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM

Division of Facilities Construction and Management

BID FORM

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors” and in accordance with the "Instructions to Bidders”,
in compliance with your invitation for bids for the Highland Plaza Remodel Phase 2 — Restrooms Division of
Facilities Construction & Management — Salt Lake City, Utah - DECM PROJECT NO. 08123310 and
having examined the Contract Documents and the site of the proposed Work and being familiar with all of the
conditions surrounding the construction of the proposed Project, including the availability of labor, hereby
proposes to furnish all labor, materials and supplies as required for the Work in accordance with the Contract
Documents as specified and within the time set forth and at the price stated below. This price is to cover all
expenses incurred in performing the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

Base Bid:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

Additive Alternate #1: as shown on drawings (AE 101.2, 102.2, 201.2, 202.2, 400.2, M101.2, 102.2, P102.2,
103.2, E102.2, 103.2)

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by Friday, February 6, 2009, should I/we be the
successful bidder, and agree to pay liquidated damages in the amount of $300.00 per day for each day after
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in the Contract Documents, and deliver acceptable Performance and Payment
bonds in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the
contract.
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BID FORM
PAGE NO. 2

The Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the
property of the Division of Facilities Construction and Management as liquidated damages for delay and
additional expense caused thereby in the event that the contract is not executed and/or acceptable 100%
Performance and Payment bonds are not delivered within the time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature

DFCM FORM 7 071508
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BID BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to
as the "Principal," and , @ corporation organized and
existing under the laws of the State of , with its principal office in the City of and authorized to

transact business in this State and U. S. Department of the Treasury Listed, (Circular 570, Companies Holding Certificates of Authority
as Acceptable Securities on Federal Bonds and as Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held
and firmly bound unto the STATE OF UTAH, hereinafter referred to as the "Obligee," in the amount of $ (5% of the accompanying
bid), being the sum of this Bond to which payment the Principal and Surety bind themselves, their heirs, executors, administrators,
successors and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH that whereas the Principal has submitted to Obligee the
accompanying bid incorporated by reference herein, dated as shown, to enter into a contract in writing for the
Project.

NOW, THEREFORE, THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that if the said principal does not
execute a contract and give bond to be approved by the Obligee for the faithful performance thereof within ten (10) days after being
notified in writing of such contract to the principal, then the sum of the amount stated above will be forfeited to the State of Utah as
liquidated damages and not as a penalty; if the said principal shall execute a contract and give bond to be approved by the Obligee for the
faithful performance thereof within ten (10) days after being notified in writing of such contract to the Principal, then this obligation shall
be null and void. It is expressly understood and agreed that the liability of the Surety for any and all defaults of the Principal hereunder
shall be the full penal sum of this Bond. The Surety, for value received, hereby stipulates and agrees that obligations of the Surety under
this Bond shall be for a term of sixty (60) days from actual date of the bid opening.

PROVIDED, HOWEVER, that this Bond is executed pursuant to provisions of Title 63, Chapter 56, Utah Code Annotated,
1953, as amended, and all liabilities on this Bond shall be determined in accordance with said provisions to same extent as if it were
copied at length herein.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument under their several seals on the date
indicated below, the name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

DATED this day of , 20
Principal's name and address (if other than a corporation): Principal's name and address (if a corporation):
By: By
Title: Title:
(Affix Corporate Seal)
Surety's name and address:

STATE OF )

) ss. By:
COUNTY OF ) Attorney-in-Fact (Affix Corporate Seal)

On this day of , 20 , personally appeared before me

whose identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did
say that he/she is the Attorney-in-fact of the above-named Surety Company, and that he/she is duIy authorized to execute the same and
has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds, undertakings and obligations, and
that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20
My Commission Expires:
Resides at:

NOTARY PUBLIC

Agency:

Agent:

Address: Approved As To Form: May 25, 2005
Phone: By Alan S. Bachman, Asst Attorney General
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management PFCM

INSTRUCTIONS AND SUBCONTRACTORS LIST FORM

The three low bidders, as well as all other bidders that desire to be considered, are required by law to submit to
DFCM within 24 hours of bid opening a list of ALL first-tier subcontractors, including the subcontractor’s
name, bid amount and other information required by Building Board Rule and as stated in these Contract
Documents, based on the following:

DOLLAR AMOUNTS FOR LISTING

PROJECTS UNDER $500,000: ALL FIRST-TIER SUBS $20,000 OR OVER MUST BE LISTED
PROJECTS $500,000 OR MORE:  ALL FIRST-TIER SUBS $35,000 OR OVER MUST BE LISTED

Any additional subcontractors identified in the bid documents shall also be listed.

The DFCM Director may not consider any bid submitted by a bidder if the bidder fails to submit a
subcontractor list meeting the requirements of State law.

List subcontractors for base bid as well as the impact on the list that the selection of any alternate may have.
Bidder may not list more than one subcontractor to perform the same work.

If there are no subcontractors for the job that are required to be reported by State law (either because there
are no subcontractors that will be used on the project or because there are no first-tier subcontractors over the
dollar amounts referred to above), then you do not need to submit a sublist. If you do not submit a sublist, it
will be deemed to be a representation by you that there are no subcontractors on the job that are required to
be reported under State law. At any time, DFCM reserves the right to inquire, for security purposes, as to
the identification of the subcontractors at any tier that will be on the worksite.

LICENSURE:

The subcontractor’s name, the type of work, the subcontractor’s bid amount, and the subcontractor's license
number as issued by DOPL, if such license is required under Utah Law, shall be listed. Bidder shall certify that
all subcontractors, required to be licensed, are licensed as required by State law. A subcontractor includes a
trade contractor or specialty contractor and does not include suppliers who provide only materials, equipment, or
supplies to a contractor or subcontractor.

‘SPECIAL EXCEPTION’:

A bidder may list “‘Special Exception’ in place of a subcontractor when the bidder intends to obtain a
subcontractor to perform the work at a later date because the bidder was unable to obtain a qualified or
reasonable bid under the provisions of U.C.A.Section 63A-5-208(4). The bidder shall insert the term “Special
Exception’ for that category of work, and shall provide documentation with the subcontractor list describing the
bidder’s efforts to obtain a bid of a qualified subcontractor at a reasonable cost and why the bidder was unable to
obtain a qualified subcontractor bid. The Director must find that the bidder complied in good faith with State
law requirements for any “Special Exception’ designation, in order for the bid to be considered. If awarded the
contract, the Director shall supervise the bidder’s efforts to obtain a qualified subcontractor bid. The amount of
the awarded contract may not be adjusted to reflect the actual amount of the subcontractor’s bid. Any listing of
‘Special Exception’ on the sublist form shall also include amount allocated for that work.

GROUNDS FOR DISQUALIFICATION:

The Director may not consider any bid submitted by a bidder if the bidder fails to submit a subcontractor list
meeting the requirements of State law. Director may withhold awarding the contract to a particular bidder if one
or more of the proposed subcontractors are considered by the Director to be unqualified to do the Work or for
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INSTRUCTIONS AND SUBCONTRACTORS LIST FORM
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such other reason in the best interest of the State of Utah. Notwithstanding any other provision in these
instructions, if there is a good faith error on the sublist form, at the sole discretion of the Director, the Director
may provide notice to the contractor and the contractor shall have 24 hours to submit the correction to the
Director. If such correction is submitted timely, then the sublist requirements shall be considered met.

CHANGES OF SUBCONTRACTORS SPECIFICALLY IDENTIFIED ON SUBLIST FORM:

Subsequent to twenty-four hours after the bid opening, the contractor may change its listed subcontractors only
after receiving written permission from the Director based on complying with all of the following criteria.

1) The contractor has established in writing that the change is in the best interest of the State and that the
contractor establishes an appropriate reason for the change, which may include, but not is not limited to,
the following reasons: the original subcontractor has failed to perform, or is not qualified or capable of
performing, and/or the subcontractor has requested in writing to be released.

2 The circumstances related to the request for the change do not indicate any bad faith in the original
listing of the subcontractors.

3) Any requirement set forth by the Director to ensure that the process used to select a new subcontractor
does not give rise to bid shopping.

(@) Any increase in the cost of the subject subcontractor work is borne by the contractor.

5) Any decrease in the cost of the subject subcontractor work shall result in a deductive change order being
issued for the contract for such decreased amount.

(6) The Director will give substantial weight to whether the subcontractor has consented in writing to being
removed unless the Contractor establishes that the subcontractor is not qualified for the work.

EXAMPLE:

Example of a list where there are only four subcontractors:

SUBCONTRACTOR,
TYPE OF WORK “SELF” OR “SPECIAL SUBCONTRACTOR CONTRACTOR
EXCEPTION” BID AMOUNT LICENSE #

ELECTRICAL ABCD Electric Inc. $350,000.00 123456789000
LANDSCAPING “Self” * $300,000.00 123456789000
CONCRETE XYZ Concrete Inc $298,000.00 987654321000
(ALTERNATE #1)

] ) . (TO BE PROVIDED
MECHANICAL “Special Exception” Fixed at: $350,000.00 AFTER OBTAINING

(attach documentation) SUBCONTRACTOR)

* Bidders may list “self”, but it is not required.

PURSUANT TO STATE LAW - SUBCONTRACTOR BID AMOUNTS CONTAINED IN THIS

SUBCONTRACTOR LIST SHALL NOT BE DISCLOSED UNTIL THE CONTRACT HAS BEEN AWARDED.
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

L] L] L] L3 L3 L] L] DFCM
Division of Facilities Construction and Management
SUBCONTRACTORS LIST
FAX TO 801-538-3677

PROJECT TITLE:

Caution: You must read and comply fully with instructions.

SUBCONTRACTOR, SUBCONTRACTOR
TYPE OF WORK “SELF” OR “SPECIAL EXCEPTION” BID AMOUNT CONT. LICENSE #

We certify that:

I.  This list includes all subcontractors as required by the instructions, including those related to the base bid as
well as any alternates.

2. We have listed “Self” or “Special Exception” in accordance with the instructions.

3. All subcontractors are appropriately licensed as required by State law.

FIRM:

DATE: SIGNED BY:

NOTICE: FAILURE TO SUBMIT THIS FORM, PROPERLY COMPLETED AND SIGNED, AS REQUIRED IN THESE
CONTRACT DOCUMENTS, SHALL BE GROUNDS FOR OWNER’S REFUSAL TO ENTER INTO A WRITTEN
CONTRACT WITH BIDDER. ACTION MAY BE TAKEN AGAINST BIDDERS BID BOND AS DEEMED
APPROPRIATE BY OWNER. ATTACH A SECOND PAGE IF NECESSARY.
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Project No.

CONTRACTOR'S AGREEMENT

FOR:

THIS CONTRACTOR'S AGREEMENT, made and entered into this __ day of , 2006, by and
between the DIVISION OF FACILITIES CONSTRUCTION AND MANAGEMENT, hereinafter referred
to as "DFCM", and , incorporated in the State of Utah and authorized to do
business in the State of Utah, hereinafter referred to as "Contractor”, whose address is

Utah

WITNESSETH: WHEREAS, DFCM intends to have Work performed at

WHEREAS, Contractor agrees to perform the Work for the sum stated herein.

NOW, THEREFORE, DFCM and Contractor for the consideration provided in this Contractor's
Agreement, agree as follows:

ARTICLE 1. SCOPE OF WORK. The Work to be performed shall be in accordance with the
Contract Documents prepared by and entitled

The DFCM General Conditions (“General Conditions™) dated May 25, 2005 and Supplemental General
Conditions dated July 15, 2008 (also referred to as “General Condition”), on file at the office of DFCM
and available on the DFCM website, are hereby incorporated by reference as part of this Agreement and
are included in the specifications for this Project. All terms used in this Contractor's Agreement shall be
as defined in the Contract Documents, and in particular, the General Conditions.

The Contractor Agrees to furnish labor, materials and equipment to complete the Work as required in
the Contract Documents which are hereby incorporated by reference. It is understood and agreed by the
parties hereto that all Work shall be performed as required in the Contract Documents and shall be
subject to inspection and approval of DFCM or its authorized representative. The relationship of the
Contractor to the DFCM hereunder is that of an independent Contractor.

ARTICLE 2. CONTRACT SUM. The DFCM agrees to pay and the Contractor agrees to accept in
full performance of this Contractor's Agreement, the sum of

DOLLARS AND
NO CENTS ($ ), which is the base bid, and includes the cost of a 100%
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CONTRACTOR'S AGREEMENT
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Performance Bond and a 100% Payment Bond as well as all insurance requirements of the Contractor.
Said bonds have already been posted by the Contractor pursuant to State law. The required proof of
insurance certificates have been delivered to DFCM in accordance with the General Conditions before
the execution of this Contractor's Agreement.

ARTICLE 3. TIME OF COMPLETION AND DELAY REMEDY. The Work shall be
Substantially Complete by after the date of the Notice to Proceed.
Contractor agrees to pay liquidated damages in the amount of per day for each day after
expiration of the Contract Time until the Contractor achieves Substantial Completion in accordance with
the Contract Documents, if Contractor's delay makes the damages applicable. The provision for
liquidated damages is: (a) to compensate the DFCM for delay only; (b) is provided for herein because
actual damages can not be readily ascertained at the time of execution of this Contractor's Agreement;
(c) is not a penalty; and (d) shall not prevent the DFCM from maintaining Claims for other non-delay
damages, such as costs to complete or remedy defective Work.

No action shall be maintained by the Contractor, including its or Subcontractor or suppliers at any tier,
against the DFCM or State of Utah for damages or other claims due to losses attributable to hindrances
or delays from any cause whatsoever, including acts and omissions of the DFCM or its officers,
employees or agents, except as expressly provided in the General Conditions. The Contractor may
receive a written extension of time, signed by the DFCM, in which to complete the Work under this
Contractor's Agreement in accordance with the General Conditions.

ARTICLE 4. CONTRACT DOCUMENTS. The Contract Documents consist of this Contractor's
Agreement, the Conditions of the Contract (DFCM General Conditions, Supplementary and other
Conditions), the Drawings, Specifications, Addenda and Modifications. The Contract Documents shall
also include the bidding documents, including the Notice to Contractors, Instructions to
Bidders/Proposers and the Bid/Proposal, to the extent not in conflict therewith and other documents and
oral presentations that are documented as an attachment to the contract.

All such documents are hereby incorporated by reference herein. Any reference in this Contractor's
Agreement to certain provisions of the Contract Documents shall in no way be construed as to lessen the
importance or applicability of any other provisions of the Contract Documents.

ARTICLE 5. PAYMENT. The DFCM agrees to pay the Contractor from time to time as the Work
progresses, but not more than once each month after the date of Notice to Proceed, and only upon
Certificate of the A/E for Work performed during the preceding calendar month, ninety-five percent
(95%) of the value of the labor performed and ninety-five percent (95%) of the value of materials
furnished in place or on the site. The Contractor agrees to furnish to the DFCM invoices for materials
purchased and on the site but not installed, for which the
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Contractor requests payment and agrees to safeguard and protect such equipment or materials and is
responsible for safekeeping thereof and if such be stolen, lost or destroyed, to replace same.

Such evidence of labor performed and materials furnished as the DFCM may reasonably require shall be
supplied by the Contractor at the time of request for Certificate of Payment on account. Materials for
which payment has been made cannot be removed from the job site without DFCM's written approval.
Five percent (5%) of the earned amount shall be retained from each monthly payment. The retainage,
including any additional retainage imposed and the release of any retainage, shall be in accordance with
UCA 13-8-5 as amended. Contractor shall also comply with the requirements of UCA 13-8-5, including
restrictions of retainage regarding subcontractors and the distribution of interest earned on the retention
proceeds. The DFCM shall not be responsible for enforcing the Contractor’s obligations under State law
in fulfilling the retention law requirements with subcontractors at any tier.

ARTICLE 6. INDEBTEDNESS. Before final payment is made, the Contractor must submit evidence
satisfactory to the DFCM that all payrolls, materials bills, subcontracts at any tier and outstanding
indebtedness in connection with the Work have been properly paid. Final Payment will be made after
receipt of said evidence, final acceptance of the Work by the DFCM as well as compliance with the
applicable provisions of the General Conditions.

Contractor shall respond immediately to any inquiry in writing by DFCM as to any concern of financial
responsibility and DFCM reserves the right to request any waivers, releases or bonds from Contractor in
regard to any rights of Subcontractors (including suppliers) at any tier or any third parties prior to any
payment by DFCM to Contractor.

ARTICLE 7. ADDITIONAL WORK. lItis understood and agreed by the parties hereto that no
money will be paid to the Contractor for additional labor or materials furnished unless a new contract in
writing or a Modification hereof in accordance with the General Conditions and the Contract Documents
for such additional labor or materials has been executed. The DFCM specifically reserves the right to
modify or amend this Contractor's Agreement and the total sum due hereunder either by enlarging or
restricting the scope of the Work.

ARTICLE 8. INSPECTIONS. The Work shall be inspected for acceptance in accordance with the
General Conditions.

ARTICLE 9. DISPUTES. Any dispute, PRE or Claim between the parties shall be subject to the
provisions of Article 7 of the General Conditions. DFCM reserves all rights to pursue its rights and
remedies as provided in the General Conditions.

ARTICLE 10. TERMINATION, SUSPENSION OR ABANDONMENT. This Contractor’s
Agreement may be terminated, suspended or abandoned in accordance with the General Conditions.
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ARTICLE 11. DFCM'S RIGHT TO WITHHOLD CERTAIN AMOUNT AND MAKE USE
THEREOF. The DFCM may withhold from payment to the Contractor such amount as, in DFCM's
judgment, may be necessary to pay just claims against the Contractor or Subcontractor at any tier for
labor and services rendered and materials furnished in and about the Work. The DFCM may apply such
withheld amounts for the payment of such claims in DFCM's discretion. In so doing, the DFCM shall
be deemed the agent of Contractor and payment so made by the DFCM shall be considered as payment
made under this Contractor's Agreement by the DFCM to the Contractor. DFCM shall not be liable to
the Contractor for any such payment made in good faith. Such withholdings and payments may be made
without prior approval of the Contractor and may be also be prior to any determination as a result of any
dispute, PRE, Claim or litigation.

ARTICLE 12. INDEMNIFICATION. The Contractor shall comply with the indemnification
provisions of the General Conditions.

ARTICLE 13. SUCCESSORS AND ASSIGNMENT OF CONTRACT. The DFCM and
Contractor, respectively bind themselves, their partners, successors, assigns and legal representatives to
the other party to this Agreement, and to partners, successors, assigns and legal representatives of such
other party with respect to all covenants, provisions, rights and responsibilities of this Contractor’s
Agreement. The Contractor shall not assign this Contractor’s Agreement without the prior written
consent of the DFCM, nor shall the Contractor assign any moneys due or to become due as well as any
rights under this Contractor’s Agreement, without prior written consent of the DFCM.

ARTICLE 14. RELATIONSHIP OF THE PARTIES. The Contractor accepts the relationship of
trust and confidence established by this Contractor's Agreement and covenants with the DFCM to
cooperate with the DFCM and A/E and use the Contractor's best skill, efforts and judgment in furthering
the interest of the DFCM,; to furnish efficient business administration and supervision; to make best
efforts to furnish at all times an adequate supply of workers and materials; and to perform the Work in
the best and most expeditious and economic manner consistent with the interests of the DFCM.

ARTICLE 15. AUTHORITY TO EXECUTE AND PERFORM AGREEMENT. Contractor
and DFCM each represent that the execution of this Contractor's Agreement and the performance
thereunder is within their respective duly authorized powers.

ARTICLE 16. ATTORNEY FEES AND COSTS. Except as otherwise provided in the dispute
resolution provisions of the General Conditions, the prevailing party shall be entitled to reasonable
attorney fees and costs incurred in any action in the District Court and/or appellate body to enforce this
Contractor's Agreement or recover damages or any other action as a result of a breach thereof.
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IN WITNESS WHEREOF, the parties hereto have executed this Contractor's Agreement on the day
and year stated hereinabove.

CONTRACTOR:
Signature Date
Title:
State of )
)
County of ) Please type/print name clearly
Onthis __ day of , 20 , personally appeared before me,
whose |dent|ty is personally known to me (or proved to me on the basis of satisfactory eV|dence) and
who by me duly sworn (or affirmed), did say that he (she) is the (title or office) of

the firm and that said document was signed by him (her) in behalf of said firm.

Notary Public

(SEAL)
My Commission Expires

APPROVED AS TO AVAILABILITY DIVISION OF FACILITIES
OF FUNDS: CONSTRUCTION AND MANAGEMENT
David D. Williams, Jr. Date Lynn A. Hinrichs Date
DFCM Administrative Services Director Assistant Director Construction Management
APPROVED AS TO FORM: APPROVED FOR EXPENDITURE:
ATTORNEY GENERAL
July 15, 2008
By: Alan S. Bachman Division of Finance Date

Asst Attorney General
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PERFORMANCE BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)

That hereinafter referred to as the "Principal" and
, a corporation organized and existing under the laws of
the State of , with its principal office in the City of and authorized to transact business in this State and U. S.

Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds and as
Acceptable Reinsuring Companies); hereinafter referred to as the "Surety," are held and firmly bound unto the State of Utah, hereinafter referred to as the
"Obligee, " in the amount of DOLLARS ($ ) for the
payment whereof, the said Principal and Surety bind themselves and their heirs, administrators, executors, successors and assigns, jointly and severally,
firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,
to construct
in the County of , State of Utah, Project No. , for the approximate sum of
Dollars ($ ),

which Contract is hereby incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall faithfully perform the Contract in accordance with
the Contract Documents including, but not limited to, the Plans, Specifications and conditions thereof, the one year performance warranty, and the terms of
the Contract as said Contract may be subject to Modifications or changes, then this obligation shall be void; otherwise it shall remain in full force and effect.

No right of action shall accrue on this bond to or for the use of any person or corporation other than the state named herein or the heirs, executors,
administrators or successors of the Owner.

The parties agree that the dispute provisions provided in the Contract Documents apply and shall constitute the sole dispute procedures of the
parties.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the Provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
Attorney-in-Fact
(Seal)
STATE OF )
) ss.
COUNTY OF )
On this day of , 20___, personally appeared before me , whose

identity is personally known to me or proved to me on the basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the
Attorney in-fact of the above-named Surety Company and that he/she is duly authorized to execute the same and has complied in all respects with the laws
of Utah inreference to becoming sole surety upon bonds, undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed
the same.

Subscribed and sworn to before me this day of , 20
My commission expires:
Resides at:

NOTARY PUBLIC

Agency:
Agent:

Address:
Phone: Approved As To Form: May 25, 2005
By Alan S. Bachman, Asst Attorney General
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PAYMENT BOND
(Title 63, Chapter 56, U. C. A. 1953, as Amended)
KNOW ALL PERSONS BY THESE PRESENTS:

That hereinafter referred to as the "Principal,” and

, a corporation organized and existing under the laws of the State of authorized to do business in this
State and U. S. Department of the Treasury Listed (Circular 570, Companies Holding Certificates of Authority as Acceptable Securities on Federal Bonds
and as Acceptable Reinsuring Companies); with its principal office in the City of , hereinafter referred to as the "Surety," are held and
firmly bound unto the State of Utah hereinafter referred to as the "Obligee," in the amount of
Dollars ($ ) for the payment whereof, the said Principal and Surety bind themselves and their heirs,
administrators, executors, successors and assigns, jointly and severally, firmly by these presents.

WHEREAS, the Principal has entered into a certain written Contract with the Obligee, dated the day of , 20 ,
to construct
in the County of , State of Utah, Project No. for the approximate sum of
Dollars ($ ), which contract is hereby

incorporated by reference herein.

NOW, THEREFORE, the condition of this obligation is such that if the said Principal shall pay all claimants supplying labor or materials to
Principal or Principal's Subcontractors in compliance with the provisions of Title 63, Chapter 56, of Utah Code Annotated, 1953, as amended, and in the
prosecution of the Work provided for in said Contract, then, this obligation shall be void; otherwise it shall remain in full force and effect.

That said Surety to this Bond, for value received, hereby stipulates and agrees that no changes, extensions of time, alterations or additions to the
terms of the Contract or to the Work to be performed thereunder, or the specifications or drawings accompanying same shall in any way affect its obligation
on this Bond, and does hereby waive notice of any such changes, extensions of time, alterations or additions to the terms of the Contract or to the Work or to
the specifications or drawings and agrees that they shall become part of the Contract Documents.

PROVIDED, HOWEVER, that this Bond is executed pursuant to the provisions of Title 63, Chapter 56, Utah Code Annotated, 1953, as
amended, and all liabilities on this Bond shall be determined in accordance with said provisions to the same extent as if it were copied at length herein.

IN WITNESS WHEREOF, the said Principal and Surety have signed and sealed this instrument this day of , 20
WITNESS OR ATTESTATION: PRINCIPAL:
By:
(Seal)
Title:
WITNESS OR ATTESTATION: SURETY:
By:
STATE OF ) Attorney-in-Fact (Seal)
) ss.
COUNTY OF )
On this day of , 20 , personally appeared before me

, whose identity is personally known to me or proved to me on the
basis of satisfactory evidence, and who, being by me duly sworn, did say that he/she is the Attorney-in-fact of the above-named Surety Company, and that
he/she is duly authorized to execute the same and has complied in all respects with the laws of Utah in reference to becoming sole surety upon bonds,
undertakings and obligations, and that he/she acknowledged to me that as Attorney-in-fact executed the same.

Subscribed and sworn to before me this day of , 20
My commission expires:
Resides at:

NOTARY PUBLIC

Agency:
Agent:
Address:
Phone:

Approved As To Form: May 25, 2005
By Alan S. Bachman, Asst Attorney General
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SPECIFICATIONS

HIGHLAND PLAZA REMODEL
PHASE 2
3760 So. Highland Drive
Salt Lake City, Utah 84106

TENANT IMPROVEMENTS

DFCM PROJECT NO. 08123310

August 18, 2008

DESIGN INTERFACE LLC
925 So. 200 West, Suite ‘B’
Salt Lake City, Utah 84101
Telephone: (801) 533-0100
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State of Utah—Department of Administrative Services

DIVISION OF FACILITIES CONSTRUCTION
AND MANAGEMENT

4110 State Office Building/Salt Lake City, Utah 84114,/538—3018



Highland Plaza — Remodel — Phase 2
DFCM Project No: 08123310

DIVISION 1 - GENERAL REQUIREMENTS
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Highland Plaza — Remodel — Phase 2
DFCM Project No: 08123310

SECTION 01100 - SUMMARY

PART 1 - GENERAL

11

1.2

SUMMARY OF WORK

Project:  Highland Plaza — Remodel — Phase 2
3760 So. Highland Drive
Salt Lake City, Utah 84106

Owner:  State of Utah
Department of Administrative Services
Division of Facilities and Construction Management
4110 State Office Building
Salt Lake City, Utah 84114

Architect: Design Interface Inc
925 South 200 West, Suite B
Salt Lake City, Utah 84101

Contractor:
The Work consists of:

1. Base Bid:  Minor demolition of existing urinal, mechanical and electrical fixtures and walls in
existing toilet rooms; minor remodeling of existing toilet rooms to create one integral women’s
toilet room; minor demolition of existing doors and windows and installation of new men’s toilet
room in existing classroom.

2. Alternate No. 1: Removal of existing ceiling, drinking fountain, countertops, lavatories, toilet
partitions and other fixtures in both existing toilet rooms; removal of existing wall between
existing toilet rooms; provision of new vanity and sinks, toilet accessories and toilet partitions,
new suspended ceiling.

3. The work must be phased between floors so that operable men’s and women’s toilet rooms are
available to the student population at all times.

Owner-Furnished Items: The following products will be furnished by Owner and shall be installed by
Contractor as part of the Work:

1. Paper towel and soap dispensers at all new sinks.
Work Under Other Contracts:

1. Demolition of existing carpet and base; provision and installation of new carpeting and resilient
base.

2. Upgrade existing fluorescent lighting.

WORK RESTRICTIONS

Contractor's Use of Premises: During construction, Contractor will have limited use of area. Contractor
to coordinate with campus facilities manager to minimize disruption of existing classes and to insure
continuous student access to men’s and women’s toilet rooms.

SUMMARY 01100-1



Highland Plaza — Remodel — Phase 2
DFCM Project No: 08123310

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01100

SUMMARY 01100 -2



Highland Plaza — Remodel — Phase 2
DFCM Project No: 08123310

SECTION 01300 - ADMINISTRATIVE REQUIREMENTS

PART 1 - GENERAL

11

1.2

PROJECT MANAGEMENT AND COORDINATION

Coordinate construction to ensure efficient and orderly installation of each part of the Work.

Conduct progress meetings at Project site at weekly intervals. Notify Owner and Architect of meeting

dates and times. Require attendance of each subcontractor or other entity concerned with current

progress or involved with planning or coordination of future activities.

1. Architect will record minutes and distribute to each party present and to parties who should have
been present.

SUBMITTAL PROCEDURES

Coordinate each submittal with fabrication, purchasing, testing, delivery, other submittals, and related
activities that require sequential activity.

1. No extension of the Contract Time will be authorized because of failure to transmit submittals
enough in advance of the Work to permit processing, including resubmittals.

2. Architect will return submittals, without review, received from sources other than Contractor.

3. Identify deviations from the Contract Documents on submittals.

4. Submit four copies of each submittal.

Place a permanent label or title block on each submittal for identification. Provide a 6- by 8-inch space
on the label or beside title block to record review and approval markings and action taken. Include the
following information on the label:

Project name.

Date.

Name and address of Contractor.

Name and address of subcontractor or supplier.
Number and title of appropriate Specification Section.

abrwbnE

Review each submittal and check for coordination with other Work of the Contract and for compliance
with the Contract Documents. Note corrections and field dimensions. Mark with approval stamp before
submitting to Architect.

Architect will review each action submittal, make marks to indicate corrections or modifications required,
stamp and mark as appropriate to indicate action taken, and return copies less those retained.

Contractor's Construction Schedule Submittal Procedure: Submit two copies of schedule within 5 days
after date established for Commencement of the Work.

PART 2 - PRODUCTS

21

ACTION SUBMITTALS
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A Product Data: Mark each copy to show applicable choices and options. Include the following:

1. Data indicating compliance with specified standards and requirements.
2. Notation of coordination requirements.
3. For equipment, include rated capacities, dimensions, weights, required clearances, and furnished

specialties and accessories.

B. Shop Drawings: Submit Project-specific information drawn to scale. Do not base Shop Drawings on
reproductions of the Contract Documents or standard printed data. Submit four opaque copies on sheets
at least 8-1/2 by 11 inches but no larger than 30 by 42 inches. Architect will return one copy. Include the
following:

1. Dimensions, fabrication and installation drawings, roughing-in and setting diagrams, and
relationship to adjoining construction.

2. Identification of products and materials.
3. Wiring diagrams showing field-installed wiring.
4. Notation of coordination requirements.
5. Notation of dimensions established by field measurement.
C. Samples:  Submit Samples finished as specified and physically identical with material or product

proposed for use. Where variations are inherent in the material, submit three sets of paired units to show
full range of variations. Include name of manufacturer and product name on label.
2.2 CONTRACTOR'S CONSTRUCTION SCHEDULE

A Gantt-Chart Schedule: Submit a comprehensive, fully developed, horizontal Gantt-chart-type schedule
within 10 days of date established for commencement of the Work.

B. Time Frame: Extend schedule from date established for commencement of the Work to date of
Substantial Completion.

1. Contract completion date shall not be changed by submission of a schedule that shows an early
completion date, unless specifically authorized by Change Order.

C. Distribute copies of approved schedule to Owner, Architect, subcontractors, testing and inspecting
agencies, and parties identified by Contractor with a need-to-know schedule responsibility.

D. Revise the schedule after each meeting or activity where revisions have been made. As Work progresses,
mark each bar to indicate actual completion. Distribute updated copies to same parties.

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01300
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SECTION 01420 - REFERENCES

PART 1 - GENERAL

11 GENRAL REQUIREMENTS

A. Publication Dates:

otherwise indicated.

Highland Plaza — Remodel — Phase 2
DFCM Project No: 08123310

Comply with standards in effect as of date of the Contract Documents, unless

B. Abbreviations and Acronyms: Where abbreviations and acronyms are used in Specifications or other
Contract Documents, they shall mean the recognized name of the entities in the following list. Names,
telephone numbers, and Web site addresses are subject to change and are believed to be accurate and up-
to-date as of the date of the Contract Documents.

AA

AABC

AAMA

AASHTO

ACI

AFPA

AF&PA

AGA

AHA

Al

AIA

AISC

AlSI

REFERENCES

Aluminum Association, Inc. (The)
www.aluminum.org

Associated Air Balance Council
www.aabchg.com

American Architectural Manufacturers Association

www.aamanet.org

American Association of State Highway and
Transportation Officials
www.aashto.org

American Concrete Institute/ACI International
Www.aci-int.org

American Forest & Paper Association
(See AF&PA)

American Forest & Paper Association
www.afandpa.org

American Gas Association
WWW.aga.org

American Hardboard Association
www.hardboard.org

Asphalt Institute
www.asphaltinstitute.org

American Institute of Architects (The)
Www.aia.org

American Institute of Steel Construction, Inc.
WWW.aisc.org

American Iron and Steel Institute
www.steel.org

(202) 862-5100

(202) 737-0202

(847) 303-5664

(202) 624-5800

(248) 848-3700

(800) 878-8878
(202) 463-2700
(202) 824-7000
(847) 934-8800
(859) 288-4960
(202) 626-7300
(800) 644-2400

(312) 670-2400

(202) 452-7100

01420-1



AITC

ALSC

AMCA

ANSI

APA

APA

ARI

ASCE

ASHRAE

ASME

ASSE

ASTM

AWCI

AWI

AWPA

AWS

AWWA

REFERENCES

American Institute of Timber Construction
www.aitc-glulam.org

American Lumber Standard Committee
www.alsc.org

Air Movement and Control Association International, Inc.

Www.amca.org

American National Standards Institute
WWW.ansi.org

APA-The Engineered Wood Association
www.apawood.org

Architectural Precast Association
www.archprecast.org

Air-Conditioning & Refrigeration Institute
WWW.ari.org

American Society of Civil Engineers
WWW.asce.org

American Society of Heating, Refrigerating and
Air-Conditioning Engineers
www.ashrae.org

ASME International

(The American Society of Mechanical Engineers
International)

Www.asme.org

American Society of Sanitary Engineering
www.asse-plumbing.org

ASTM International
www.astm.org

AWCI International

(Association of the Wall and Ceiling Industries
International)

WWW.awci.org

Architectural Woodwork Institute
www.awinet.org

American Wood-Preservers' Association
WWW.awpa.com

American Welding Society
WWW.aws.org

American Water Works Association
WWW.awwa.org

(303) 792-9559

(301) 972-1700

(847) 394-0150

(202) 293-8020

(253) 565-6600

(239) 454-6989

(703) 524-8800

(800) 548-2723

(703) 295-6300

(800) 527-4723

(404) 636-8400

(800) 843-2763
(212) 591-7722

(440) 835-3040

(610) 832-9585

(703) 534-8300

(800) 449-8811
(703) 733-0600

(817) 326-6300
(800) 443-9353
(305) 443-9353

(800) 926-7337
(303) 794-7711
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BHMA

BOCA

CABO

CCC

CDA

CFFA

CFR

CISCA

CISPI

CRD

CRI

CRSI

CSA

CSSB

DHI

DOC

DOD

EIMA

REFERENCES

Builders Hardware Manufacturers Association
www.buildershardware.com

BOCA International, Inc.
www.bocai.org

Council of American Building Officials
(See ICC)

Carpet Cushion Council
www.carpetcushion.org

Copper Development Association Inc.
WWW.COppEr.org

Chemical Fabrics & Film Association, Inc.
www.chemicalfabricsandfilm.com

Code of Federal Regulations
WWW.access.gpo.gov/nara/cfr

Ceilings & Interior Systems Construction Association
WWW.cisca.org

Cast Iron Soil Pipe Institute
WWW.cispi.org

Army Corps of Engineers
Handbook for Concrete and Cement
www.wes.army.mil

Carpet and Rug Institute (The)
WWW.carpet-rug.com

Concrete Reinforcing Steel Institute
WWW.Crsi.org

CSA International
(Formerly: IAS - International Approval Services)
www.csa-international.org

Cedar Shake & Shingle Bureau
www.cedarbureau.org

Door and Hardware Institute
www.dhi.org

Department of Commerce
www.doc.gov

Department of Defense
Military Specifications and Standards
www.dodssp.daps.mil

EIFS Industry Members Association

Highland Plaza — Remodel — Phase 2
DFCM Project No: 08123310

(212) 297-2122

(708) 799-2300

(203) 637-1312
(800) 232-3282
(212) 251-7200
(216) 241-7333
(888) 293-6498
(202) 512-1530
(630) 584-1919

(423) 892-0137

(601) 634-2355

(800) 882-8846
(706) 278-3176
(847) 517-1200

(800) 463-6727
(416) 747-4000

(604) 820-7700

(703) 222-2010

(202) 482-2000

(215) 697-6257

(800) 294-3462
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EPA

FDA

FMG

FS

GA

GANA

HI

HPVA

HUD

IAS

ICC

ICBO

ICEA

IEEE

IESNA

REFERENCES

Www.eima.com

Environmental Protection Agency
WWW.epa.gov

Food and Drug Administration
www.fda.gov

FM Global
(Formerly: FM - Factory Mutual System)
www.fmglobal.com

Federal Specification
Available from Department of Defense Single Stock Point
www.dodssp.daps.dla.mil

Available from General Services Administration
WWWw.gsa.gov

Available from National Institute of Building Sciences
www.nibs.org

Gypsum Association
WWW.gypsum.org

Glass Association of North America
(Formerly: FGMA - Flat Glass Marketing Association)
www.glasswebsite.com

Hydraulic Institute
WWW.puUmps.org

Hardwood Plywood & Veneer Association
www.hpva.org

Department of Housing and Urban Development
www.hud.gov

International Approval Services
(See CSA International)

International Code Council

(Formerly: CABO - Council of American Building Officials)

www.intlcode.org

International Conference of Building Officials
www.icho.org

Insulated Cable Engineers Association, Inc.
www.icea.net

Institute of Electrical and Electronics Engineers, Inc. (The)
www.ieee.org

Illuminating Engineering Society of North America (The)
WWW.iesna.org
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(770) 968-7945

(202) 260-2090

(888) 463-6332

(401) 275-3000

(215) 697-6257

(202) 619-8925

(202) 289-7800

(202) 289-5440

(785) 271-0208

(888) 786-7744
(973) 267-9700
(703) 435-2900

(202) 708-1112

(703) 931-4533

(800) 284-4406
(562) 699-0541
(770) 830-0369

(212) 419-7900

(212) 248-5000



IGCC

IGMA

ITS

KCMA

LMA

LPI

MBMA

MFMA

MSS

NEBB

NECA

NeLMA

NEMA

NETA

NFPA

NFRC

NLGA

REFERENCES

Insulating Glass Certification Council
www.igcc.org

Insulating Glass Manufacturers Alliance (The)
(Formerly: SIGMA - Sealed Insulating Manufacturers
Association)

www.igmaonline.org

Intertek Testing Services
www.itsglobal.com

Kitchen Cabinet Manufacturers Association
www.kcma.org

Laminating Materials Association
(Formerly: ALA - American Laminators Association)
www.Ima.org

Lightning Protection Institute
www.lightning.org

Metal Building Manufacturers Association
www.mbma.com

Maple Flooring Manufacturers Association
www.maplefloor.org

Manufacturers Standardization Society of The Valve and
Fittings Industry, Inc.
Www.mss-hg.com

National Environmental Balancing Bureau
www.nebb.org

National Electrical Contractors Association
www.necanet.org

Northeastern Lumber Manufacturers' Association
www.nelma.org

National Electrical Manufacturers Association
WWW.Nnema.org

InterNational Electrical Testing Association
www.netaworld.org

NFPA International
www.nfpa.org

National Fenestration Rating Council
www.nfrc.org

National Lumber Grades Authority
www.nlga.org

(315) 646-2234

(613) 233-1510

(800) 345-3851

(607) 753-6711

(703) 264-1690

(201) 664-2700

(800) 488-6864
(847) 577-7200
(216) 241-7333

(847) 480-9138

(703) 281-6613

(301) 977-3698

(301) 657-3110

(207) 829-6901

(703) 841-3200

(303) 697-8441

(800) 344-3555

(617) 770-3000

(301) 589-1776

(604) 524-2393
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NOFMA

NRCA

NSF

NWWDA

PCI

PDCA

RCSC

SDI

SDI

SIGMA

Sl

SMACNA

SPIB

SPRI

SBCCI

SSPC

STI

TCA

REFERENCES

National Oak Flooring Manufacturers Association
www.nofma.org

National Roofing Contractors Association
www.nrca.net

NSF International
(National Sanitation Foundation International)
www.nsf.org

National Wood Window and Door Association
(See WDMA)

Precast/Prestressed Concrete Institute
WWW.pCi.org

Painting and Decorating Contractors of America
www.pdca.com

Research Council on Structural Connections
c/o AISC
www.holtcouncil.org

Steel Deck Institute
www.sdi.org

Steel Door Institute
www.steeldoor.org

Sealed Insulating Glass Manufacturers Association
(See IGMA)

Steel Joist Institute
www.steeljoist.org

Sheet Metal and Air Conditioning Contractors' National

Association
WWW.smacna.org

Southern Pine Inspection Bureau (The)
www.spib.org

SPRI
(Single Ply Roofing Institute)
WWW.Spri.org

Southern Building Code Congress International, Inc.

www.sbcci.org

SSPC: The Society for Protective Coatings
WWW.SSPC.0rg

Steel Tank Institute
www.steeltank.com

Tile Council of America, Inc.

(901) 526-5016
(800) 323-9545
(847) 299-9070

(800) 673-6275
(734) 769-8010

(312) 786-0300

(800) 332-7322
(703) 383-0800

(847) 462-1930

(440) 899-0010

(843) 626-1995

(703) 803-2980

(850) 434-2611

(781) 647-7026

(205) 591-1853
(412) 281-2331
(877) 281-7772

(847) 438-8265

(864) 646-8453
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TFS

TIA/EIA

TPI

UL

WCLIB

WCMA

WCSC

WDMA

WIC

WMMPA

WWPA

www.tileusa.com

Texas Forest Service
www.txforestservice.tamu.edu

Telecommunications Industry Association/ Electronic Industries

Alliance
www.tiaonline.org

Truss Plate Institute, Inc.
www.tpinst.org

Underwriters Laboratories Inc.
www.ul.com

West Coast Lumber Inspection Bureau
www.wclib.org

Window Covering Manufacturers Association
(See WCSC)

Window Covering Safety Council
www.windowcoverings.org

Window & Door Manufacturers Association

(Formerly: NWWDA - National Wood Window and Door
Association)

www.wdma.com

Woodwork Institute of California
www.wicnhet.org

Wood Moulding & Millwork Producers Association
WWW.Wmmpa.com

Western Wood Products Association
WWW.WWpa.org

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION (Not Applicable)

END OF SECTION 01420

REFERENCES

(936) 639-8180

(703) 907-7700

(608) 833-5900
(800) 704-4050
(847) 272-8800

(800) 283-1486
(503) 639-0651

(212) 661-4261
(800) 506-4636
(212) 661-4261

(800) 223-2301
(847) 299-5200

(916) 372-9943

(800) 550-7889
(530) 661-9591

(503) 224-3930
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SECTION 01500 - TEMPORARY FACILITIES AND CONTROLS

PART 1 - GENERAL

11

SECTION REQUIREMENTS
Use Charges: Cost or use charges for temporary facilities shall be included in the Contract Sum.

Electrical Service: Comply with NEMA, NECA, and UL standards and regulations for temporary electric
service. Install service to comply with NFPA 70.

PART 2 - PRODUCTS

PART 3 - EXECUTION

3.1

3.2

3.3

3.4

TEMPORARY UTILITIES

General: Arrange with utility company, Owner, and existing users for time when service can be
interrupted, if necessary, to make connections for temporary services.

Sanitary Facilities: Use of Owner's existing toilet facilities will be permitted, as long as facilities are
cleaned and maintained in a condition acceptable to Owner. At Substantial Completion, restore these
facilities to condition existing before initial use.

TEMPORARY SUPPORT FACILITIES

Provide field offices, storage and fabrication sheds, and other support facilities as necessary for
construction operations.

Provide waste-collection containers in sizes adequate to handle waste from construction operations.
Collect waste daily and, when containers are full, legally dispose of waste off-site. Comply with
requirements of authorities having jurisdiction.

TEMPORARY SECURITY AND PROTECTION FACILITIES

Provide temporary environmental protection, operate temporary facilities, and conduct construction in
ways and by methods that comply with environmental regulations and that minimize possible air,
waterway, and subsoil contamination or pollution or other undesirable effects.

Provide floor-to-ceiling dustproof partitions to limit dust and dirt migration and to separate areas
occupied by Owner and tenants from fumes and noise.

TERMINATION AND REMOVAL

Temporary Utilities: At earliest feasible time, when acceptable to Owner, change over from use of
temporary service to use of permanent service.

TEMPORARY FACILITIES AND CONTROLS 01500 -1
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B. Remove temporary facilities and controls no later than Substantial Completion. Personnel remaining
after Substantial Completion will be permitted to use permanent facilities, under conditions acceptable to
Owner.

END OF SECTION 01500
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SECTION 01701 - EXECUTION AND CLOSEOUT REQUIREMENTS

PART 1 - GENERAL

11

CLOSEOUT SUBMITTALS

Record Drawings: Maintain a set of prints of the Contract Drawings as Record Drawings. Mark to show
actual installation where installation varies from that shown originally.

1. Identify and date each Record Drawing; include the designation "PROJECT RECORD
DRAWING" in a prominent location.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

3.2

3.3

EXAMINATION AND PREPARATION

Examine substrates and conditions for compliance with manufacturer's written requirements including,
but not limited to, surfaces that are sound, level, plumb, smooth, clean, and free of deleterious substances;
substrates within installation tolerances; and application conditions within environmental limits. Proceed
with installation only after unsatisfactory conditions have been corrected.

Before proceeding to lay out the Work, verify layout information shown on Drawings, in relation to
property survey and existing benchmarks.

Take field measurements as required to fit the Work properly. Where fabricated products are to be fitted
to other construction, verify dimensions by field measurement before fabrication and, when possible,
allow for fitting and trimming during installation.

CUTTING AND PATCHING

Do not cut structural members or operational elements without prior written approval of Architect or
Owner.

Where existing services/systems are required to be removed, relocated, or abandoned, bypass such
services/systems before cutting to minimize interruption to occupied areas.

Patch with durable seams that are as invisible as possible. Provide materials and comply with installation
requirements specified in other Sections.

INSTALLATION

Comply with manufacturer's written instructions for installation. Anchor each product securely in place,

accurately located and aligned with other portions of the Work. Clean exposed surfaces and protect from
damage.

EXECUTION AND CLOSEOUT REQUIREMENTS 01701-1



3.4

3.5
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Clean Project site and work areas daily, including common areas.

FINAL CLEANING

Complete the following cleaning operations before requesting inspection for certification of Substantial
Completion:

1. Remove labels that are not permanent.

2. Clean transparent materials, including mirrors. Remove excess glazing compounds. Replace
chipped or broken glass.

3. Clean exposed finishes to a dust-free condition, free of stains, films, and foreign substances.

Sweep concrete floors broom clean.

4, Vacuum carpeted surfaces and wax resilient flooring.

5. Wipe surfaces of mechanical and electrical equipment. Remove excess lubrication. Clean
plumbing fixtures. Clean light fixtures, lamps, globes, and reflectors.

6. Clean Project site, yard, and grounds, in areas disturbed by construction activities. Sweep paved
areas; remove stains, spills, and foreign deposits. Rake grounds to a smooth, even-textured
surface.

CLOSEOUT PROCEDURES

Substantial Completion: Before requesting Substantial Completion inspection, complete the following:

1. Prepare a list of items to be completed and corrected (punch list), the value of items on the list,

and reasons why the Work is not complete.

Advise Owner of pending insurance changeover requirements.

Submit specific warranties, maintenance service agreements, and similar documents.

4, Obtain and submit releases permitting Owner unrestricted use of the Work and access to services
and utilities. Include occupancy permits, operating certificates, and similar releases.

5. Submit Record Drawings, operation and maintenance manuals, and similar final record

information.

Deliver tools, spare parts, extra materials, and similar items.

Remove temporary facilities and controls.

Submit changeover information related to Owner's occupancy, use, operation, and maintenance.

Complete final cleaning requirements, including touchup painting.

0.  Touch up and otherwise repair and restore marred exposed finishes to eliminate visual defects.

w

Boxo~No

Submit a written request for inspection for Substantial Completion. On receipt of request, Architect will
proceed with inspection or advise Contractor of unfulfilled requirements. Architect will prepare the
Certificate of Substantial Completion after inspection or will advise Contractor of items that must be
completed or corrected before certificate will be issued.

Request inspection for Final Completion, once the following are complete:

1. Submit a copy of Substantial Completion inspection list stating that each item has been completed
or otherwise resolved for acceptance.

2. Instruct Owner's personnel in operation, adjustment, and maintenance of products, equipment, and
systems.

Request reinspection when the Work identified in previous inspections as incomplete is completed or
corrected.
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E. Submit a written request for final inspection for acceptance. On receipt of request, Architect will proceed
with inspection or advise Contractor of unfulfilled requirements. Architect will prepare final Certificate
for Payment after inspection or will advise Contractor of items that must be completed or corrected
before certificate will be issued.

END OF SECTION 01701
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SECTION 01732 - SELECTIVE DEMOLITION

PART 1 - GENERAL

11

SECTION REQUIREMENTS

Items indicated to be removed and salvaged remain Owner's property. Remove, clean, and deliver to
Owner's designated storage area.

Comply with EPA regulations and hauling and disposal regulations of authorities having jurisdiction.

Owner will occupy portions of building immediately adjacent to selective demolition area. Conduct
selective demolition so Owner's operations will not be disrupted.

It is not expected that hazardous materials will be encountered in the Work. If materials suspected of
containing hazardous materials are encountered, do not disturb; immediately notify Architect and Owner.
Owner will remove hazardous materials under a separate contract.

PART 2 - PRODUCTS (Not Applicable)

PART 3 - EXECUTION

3.1

DEMOLITION

Maintain services/systems indicated to remain and protect them against damage during selective
demolition operations. Before proceeding with demolition, provide temporary services/systems that
bypass area of selective demolition and that maintain continuity of services/systems to other parts of the
building.

Locate, identify, shut off, disconnect, and cap off utility services and mechanical/electrical systems
serving areas to be selectively demolished.

Provide temporary barricades and other protection required to prevent injury to people and damage to
adjacent buildings and facilities to remain.

Provide and maintain shoring, bracing, and structural supports as required to preserve stability and
prevent movement, settlement, or collapse of construction and finishes to remain or construction being
demolished.

Protect walls, ceilings, floors, and other existing finish work that are to remain. Erect and maintain
dustproof partitions. Cover and protect furniture, furnishings, and equipment that have not been
removed.

Neatly cut openings and holes plumb, square, and true to dimensions required. Use cutting methods least
likely to damage construction to remain or adjoining construction.

Promptly remove demolished materials from Owner's property and legally dispose of them. Do not burn
demolished materials.

END OF SECTION 01732
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SECTION 06105 - MISCELLANEOUS CARPENTRY

PART 1 - GENERAL

11

SECTION REQUIREMENTS

Submittals: Model code evaluation reports for treated wood.

PART 2 - PRODUCTS

2.1

2.2

2.3

WOOD PRODUCTS, GENERAL

Lumber: Provide dressed lumber, S4S, 15 percent maximum moisture content for 2-inch nominal
thickness or less, marked with grade stamp of inspection agency.

LUMBER

Concealed Boards: Mixed southern pine: No. 2 per SPIB rules; or Western woods: Standard per
WCLIB rules or No. 3 Common per WWPA rules.

Miscellaneous Lumber: Construction, Stud, or No. 3 grade of any species for nailers, blocking, and
similar members.
FASTENERS

Fasteners of size and type indicated. Where carpentry is exposed to weather, in ground contact, or in area
of high relative humidity, provide fasteners of Type 304 stainless steel.

1. Power-Driven Fasteners: CABO NER-272.

PART 3 - EXECUTION

3.1

INSTALLATION

Set carpentry to required levels and lines, with members plumb and true to line. Fit carpentry to other
construction; scribe and cope for accurate fit. Locate nailers, blocking, and similar supports to comply
with requirements for attaching other construction.

Securely attach carpentry work as indicated and according to applicable codes and recognized standards.

Countersink nail heads on exposed carpentry work and fill holes with wood filler.

Installation of Panel Products: Comply with recommendations and "Code Plus" provisions in APA Form
No. E30K

MISCELLANEOUS CARPENTRY 06105-1
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E. Install wood trim with minimum number of joints practical, using full-length pieces from maximum
lengths of lumber available. Cope at returns and miter at corners to produce tight-fitting joints with full-
surface contact throughout length of joint. Use scarf joints for end-to-end joints.

1. Match color and grain pattern across joints.
2. Install trim after gypsum board joint finishing operations are completed.
3. Install to tolerance of 1/8 inch in 96 inches for level and plumb. Install adjoining trim with 1/32-

inch maximum offset for flush installation and 1/16-inch maximum offset for reveal installation.

END OF SECTION 06105
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SECTION 06402 - INTERIOR ARCHITECTURAL WOODWORK

PART 1 - GENERAL

11

SECTION REQUIREMENTS

Submittals: Shop Drawings and Samples showing the full range of colors, textures, and patterns available
for each type of finish.

Quality Standard: Architectural Woodwork Institute's "Architectural Woodwork Quality Standards."

Forest Certification: Provide woodwork produced from wood obtained from forests certified by an FSC-
accredited certification body to comply with FSC 1.2, "Principles and Criteria."”

Environmental Limitations: Do not deliver or install woodwork until building is enclosed, wet work is
completed, and HVAC system is operating.

PART 2 - PRODUCTS

2.1

2.2

MATERIALS
Hardboard: AHA A135.4.

Medium-Density Fiberboard: ~ ANSI A208.2, Grade MD, made with binder containing no urea
formaldehyde.

Particleboard: ANSI A208.1, Grade M-2.
Softwood Plywood: DOC PS 1.

Hardwood Plywood and Face Veneers: HPVA HP-1, made with adhesive containing no urea
formaldehyde.

High-Pressure Decorative Laminate: NEMA LD 3.

INTERIOR WOODWORK

Complete fabrication before shipping to Project site to maximum extent possible. Disassemble only as
needed for shipping and installing. Where necessary for fitting at Project site, provide for scribing and
trimming.

Backout or groove backs of flat trim members, kerf backs of other wide, flat members, except for
members with ends exposed in finished Work.

Plastic-Laminate Countertops: Custom grade.

1. Laminate Grade: HGS for flat countertops, HGP for post-formed countertops.
2. Grain Direction: Parallel to cabinet fronts.
3. Edge Treatment: Same as laminate cladding on horizontal surfaces.
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SHOP FINISHING OF INTERIOR ARCHITECTURAL WOODWORK
Finishes: Same grades as items to be finished.

Finish architectural woodwork at the fabrication shop; defer only final touch up until after installation.

PART 3 - EXECUTION

3.1

F.

INSTALLATION
Condition woodwork to prevailing conditions before installing.
Install woodwork to comply with referenced quality standard for grade specified.

Install woodwork level, plumb, true, and straight. Shim as required with concealed shims. Install to a
tolerance of 1/8 inch in 96 inches for level and plumb.

Scribe and cut woodwork to fit adjoining work, seal cut surfaces, and repair damaged finish at cuts.

Install trim with minimum number of joints possible, using full-length pieces to greatest extent possible.
Stagger joints in adjacent and related members.

Anchor countertops securely to walls. Seal space between backsplash and wall.

END OF SECTION 06402
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SECTION 07920 - JOINT SEALANTS

PART 1 - GENERAL

11

SECTION REQUIREMENTS

Environmental Limitations: Do not proceed with installation of joint sealants when ambient and substrate
temperature conditions are outside limits permitted by joint sealant manufacturer or are below 40 deg F.

PART 2 - PRODUCTS

2.1

2.2

JOINT SEALANTS

Compatibility: Provide joint sealants, joint fillers, and other related materials that are compatible with
one another and with joint substrates under service and application conditions.

Sealant for Use in Interior Joints in Ceramic Tile and Other Hard Surfaces in Kitchens and Toilet Rooms
and Around Plumbing Fixtures:

1. Single-component, mildew-resistant silicone sealant, ASTM C 920, Type S; Grade NS; Class 25;
Uses NT, G, A, and O; formulated with fungicide.

Sealant for Interior Use at Perimeters of Door and Window Frames:

1. Latex sealant, single-component, nonsag, mildew-resistant, paintable, acrylic-emulsion sealant
complying with ASTM C 834.

JOINT-SEALANT BACKING

General: Provide sealant backings of material and type that are nonstaining; are compatible with joint

substrates, sealants, primers, and other joint fillers; and are approved for applications indicated by sealant

manufacturer.

Cylindrical Sealant Backings: ASTM C 1330, of size and density to control sealant depth and otherwise
contribute to producing optimum sealant performance.

Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended by sealant manufacturer for
preventing sealant from adhering to rigid, inflexible joint-filler materials or joint surfaces at back of joint.

PART 3 - EXECUTION

3.1

A

B.

INSTALLATION
Comply with ASTM C 1193.

Comply with ASTM C 919 for use of joint sealants in acoustical applications.

END OF SECTION 07920
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SECTION 08110 - STEEL DOORS AND FRAMES

PART 1 - GENERAL

11

SECTION REQUIREMENTS
Submittals: Product Data and door schedule.
Comply with ANSI A 250.8.

Fire-Rated Door Assemblies: NFPA 80, tested per NFPA 252, and labeled and listed by UL, ITS, or
another testing and inspecting agency acceptable to authorities having jurisdiction.

PART 2 - PRODUCTS

2.1

2.2

MATERIALS
Hot-Rolled Steel Sheets: ASTM A 1011/A 1011M.
Cold-Rolled Steel Sheets: ASTM A 1008/A 1008M or ASTM A 620/A 620M.

Galvanized Steel Sheets: ASTM A 653/A 653M, A40 or G40 coating.

STEEL DOORS AND FRAMES
Frames: ANSI A250.8; conceal fastenings, unless otherwise indicated.

1. Steel Sheet Thickness for Interior Doors: 0.042 inch
2. Fabricate with interior frames with mitered or coped and continuously welded corners.

Glazing Stops: Nonremovable stops on outside of exterior doors and on secure side of interior doors;
screw-applied, removable, glazing stops on inside.

Door Silencers: Three on strike jambs of single-door frames and two on heads of double-door frames.
Plaster Guards: Provide where mortar might obstruct hardware operation.
Supports and Anchors: Not less than 0.042-inch- thick galvanized steel sheet.

Prepare doors and frames to receive mortised and concealed hardware according to ANSI A250.6 and
ANSI A115 Series standards.

Reinforce doors and frames to receive surface-applied hardware.

Prime Finish: Manufacturer's standard, factory-applied coat of rust-inhibiting primer complying with
ANSI A250.10 for acceptance criteria.
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PART 3 - EXECUTION

31 INSTALLATION
A. Place steel frames to comply with SDI 105.

B. Install doors to comply with ANSI A250.8. Shim as necessary to comply with SDI 122 and
ANSI/DHI A115.1G.

C. After installation, remove protective wrappings from doors and frames and touch up prime coat with

compatible air-drying primer.

END OF SECTION 08110
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SECTION 08211 - FLUSH WOOD DOORS

PART 1 - GENERAL

11

SECTION REQUIREMENTS
Submittals: Samples for factory-finished doors.
Quality Standard: WDMA 1.S.1-A.

Forest Certification: Provide doors produced from wood obtained from forests certified by an FSC-
accredited certification body to comply with FSC 1.2, "Principles and Criteria."

PART 2 - PRODUCTS

2.1

A.

2.2

FLUSH WOOD DOORS
Doors for Transparent Finish: Premium grade.

Faces: Red oak, plain sliced.

Veneer Matching: Slip and running match.
Pair matching.

Continuous matching for doors with transoms.

NS S

Interior Veneer-Faced Solid-Core Doors: Five-ply, structural composite lumber cores.

Provide structural composite lumber cores for doors with closers exit devices and kick plates.

FABRICATION AND FINISHING

Factory fit doors to suit frame-opening sizes indicated and to comply with referenced quality standard.
Factory machine doors for hardware that is not surface applied.

Cut and trim openings to comply with referenced standards.

1. Trim light openings with moldings indicated.
2. Factory install louvers in prepared openings.

Factory finish doors indicated for transparent finish with stain and manufacturer's standard finish
comparable to AWI System TR-4, conversion varnish.

PART 3 - EXECUTION

3.1

A.

INSTALLATION

Comply with WDMA''s "How to Store, Handle, Finish, Install, and Maintain Wood Doors."
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B. Align and fit doors in frames with uniform clearances and bevels. Machine doors for hardware. Seal cut
surfaces after fitting and machining.

C. Repair, refinish, or replace factory-finished doors damaged during installation, as directed by Architect.

END OF SECTION 08211
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SECTION 08710 - DOOR HARDWARE

PART 1 - GENERAL

11

SECTION REQUIREMENTS
Submittals: Hardware Schedule.
Deliver keys to Owner.

For fire-rated openings provide hardware tested and listed by UL or FMG (NFPA 80). On exit devices
provide UL or FMG label indicating "Fire Exit Hardware."

PART 2 - PRODUCTS

2.1

A.

HARDWARE

Hinges:

1. Stainless-steel or brass/bronze hinges with stainless-steel pins for exterior.

2. Nonremovable hinge pins for exterior and public interior exposure.

3. Ball-bearing hinges for doors with closers and entry doors.

4. Two hinges for 1-3/8-inch- thick wood doors.

5. Three hinges for 1-3/4-inch- thick doors 90 inches or less in height; four hinges for doors more

than 90 inches in height.
Locksets and Latchsets:

BHMA A156.2, Series 4000, Grade 1 for bored locks and latches.

BHMA A156.3, Grade 1 for exit devices.

BHMA A156.5, Grade 1 for auxiliary locks.

BHMA A156.12, Series 5000, Grade 1 for interconnected locks and latches.
Lever handles on locksets and latchsets,.

Provide trim on exit devices matching locksets.

IR NS S

Key locks to Owner's existing master-key system.

1. Cylinders with six-pin tumblers and removable cores.

Closers:

1. Mount closers on interior side (room side) of door opening. Provide regular-arm, parallel-arm, or
top-jamb-mounted closers as necessary.

2. Adjustable delayed opening (accessible to people with disabilities) feature on closers.

Provide wall stops or floor stops for doors without closers.
Provide (3) silencers each jamb on all doors.

Provide hardware finishes as follows:
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Hinges: Match existing.

Locksets, Latchsets, and Exit Devices: Match existing
Closers: Matching existing.

Other Hardware: Matching existing.

el NS

PART 3 - EXECUTION

3.1 INSTALLATION
A Mount hardware in locations recommended by the Door and Hardware Institute, unless otherwise
indicated.
3.2 HARDWARE SCHEDULE

A Hardware Set No. 1 (Toilet Room):

Hinges.

Push / pull plates

Closer

ADA compliant marble threshold.

Two kick plates.

Smoke strip.

ADA Compliant Symbol of accessibility.

Nogk~owdhE

B. Hardware Set No. 2 (Storage):

1. Hinges

2. Bored storeroom lock.
3. Closer.

4, Smoke strip.

END OF SECTION 08710
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SECTION 09260 - GYPSUM BOARD ASSEMBLIES

PART 1 - GENERAL

11

SECTION REQUIREMENTS

Submittals: Product Data.

PART 2 - PRODUCTS

2.1

2.2

2.3

A.

METAL FRAMING AND SUPPORTS
Steel Framing Members, General: ASTM C 754,

1. Steel Sheet Components: ASTM C 645, with manufacturer's standard corrosion-resistant zinc
coating.

Partition and Soffit Framing:

1. Studs and Runners: In depth indicated and 0.0179 inch thick, unless otherwise indicated.

2. Flat Strap and Backing: 0.027 inch thick.

3. Rigid Hat-Shaped Furring Channels: In depth indicated and 0.0179 inch thick.

4, Resilient Furring Channels: 1/2 inch deep, with single- or double-leg configuration.

5. Cold-Rolled Furring Channels: 0.0538 inch thick, 3/4 inch deep.

6. Z-Furring: In depth required by insulation, 1-1/4-inch face flange, 7/8-inch wall-attachment
flange, and 0.0179 inch thick.

PANEL PRODUCTS

Provide in maximum lengths available to minimize end-to-end butt joints.

Gypsum Wallboard: ASTM C 36, in thickness indicated, with manufacturer's standard edges. Regular
type, unless otherwise indicated.

ACCESSORIES

Trim Accessories: ASTM C 1047, formed from galvanized or aluminum-coated steel sheet, rolled zinc,
or plastic.

1. Provide cornerbead at outside corners, unless otherwise indicated.
2. Provide LC-bead (J-bead) at exposed panel edges.
3. Provide control joints where indicated.

Joint-Treatment Materials: ASTM C 475.

1. Joint Tape: Paper, unless otherwise recommended by panel manufacturer.
2. Joint Compounds: Drying-type, ready-mixed, all-purpose compounds.
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Miscellaneous Materials: Auxiliary materials for gypsum board construction that comply with referenced
standards.

PART 3 - EXECUTION

3.1

A.

B.

C.

D.

INSTALLATION

Install steel framing to comply with ASTM C 754 and with ASTM C 840 requirements that apply to
framing installation and with United States Gypsum's "Gypsum Construction Handbook."

Isolate steel framing from building structure, except at floor, to prevent transfer of loading imposed by
structural movement.

1. Where studs are installed directly against exterior walls, install asphalt-felt or foam-gasket
isolation strip between studs and wall.

Install and finish gypsum panels to comply with ASTM C 840 and GA-216.

1. Isolate gypsum board assemblies from abutting structural and masonry work. Provide edge trim
and acoustical sealant.
2. Single-Layer Fastening Methods: Fasten gypsum panels to supports with screws.

Finishing Gypsum Board Assemblies:

1. Unless otherwise indicated, provide Level 4 finish: Embed tape and apply separate first, fill, and
finish coats of joint compound to tape, fasteners, and trim flanges.

2. At concealed areas, unless a higher level of finish is required for fire-resistance-rated assemblies,
provide Level 1 finish: Embed tape at joints.

3. At substrates for tile, provide Level 2 finish: Embed tape and apply separate first coat of joint

compound to tape, fasteners, and trim flanges.

END OF SECTION 09260
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SECTION 09310 - CERAMIC TILE

PART 1 - GENERAL

11 SECTION REQUIREMENTS

A Submittals: Product Data and Samples.

PART 2 - PRODUCTS

2.1 CERAMIC TILE

A. Ceramic tile that complies with standard grade requirements in ANSI A137.1, "Specifications for
Ceramic Tile."

B. Ceramic Mosaic Floor Tile:
1. Available Products:

a. DALTILE

2. Surface: Slip resistant, with abrasive admixture.
3. Module Size: 2 by 2 inches.
4. Color: match tile at existing toilet rooms.

C. Glazed Wall Tile: Cushion-edged, flat tile.
1. Available Products:
a. DALTILE

2. Module Size: 4-1/4 by 4-1/4 inches.
3. Color: as selected by Architect from full range of standard colors.

D. Tile trim units that match characteristics of adjoining flat tile.

E. Where indicated, protect exposed surfaces of tile against adherence of mortar and grout by factory
precoating them with a hot-applied continuous film of petroleum paraffin wax. Do not coat unexposed
tile surfaces.

2.2 INSTALLATION MATERIALS

A Setting and Grouting Materials: Comply with material standards in ANSI's "Specifications for the
Installation of Ceramic Tile" that apply to materials and methods indicated.

1. Thin-Set Mortar Type: Dry-set portland cement.

2. Grout Type:
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a. Available Products:
1) MAPEI
3. Grout Color: as selected by Architect from full range of standard colors.

Setting-Bed Accessories: ANSI A108.1A.

Cementitious Backer Units: Complying with ANSI A118.9, of thickness indicated.

STONE THRESHOLDS

White, honed marble thresholds complying with the Marble Institute of America's Group A requirements
for soundness, and with ASTM C 503 fabricated to be not more than 1/2 inch above adjoining finished
floor surfaces, with transition edges beveled on a slope of no greater than 1:2.

PART 3 - EXECUTION

3.1

A

INSTALLATION

Comply with tile installation standards in ANSI's "Specifications for the Installation of Ceramic Tile" that
apply to materials and methods indicated.

Comply with TCA's "Handbook for Ceramic Tile Installation."”

Floor Tile Installation Method[s]:
1. Over Concrete Subfloors: TCA F113 (thin-set mortar bonded to concrete slab).

Wall Tile Installation Method[s]:

1. Over Gypsum Board: TCA W243 (thin-set mortar bonded to gypsum board).

2. Over Cementitious Backer Units: TCA W244 (thin-set mortar bonded to cementitious backer
units).

At showers, tubs, and where indicated, provide cementitious backer units and treat joints to comply with
ANSI A108.11.

Lay tile in grid pattern, unless otherwise indicated. Align joints where adjoining tiles on floor, base,
walls, and trim are the same size.

Perform cutting and drilling of tile without marring visible surfaces. Carefully grind cut edges of tile
abutting trim, finish, or built-in items for straight aligned joints. Fit tile closely to electrical outlets,
piping, fixtures, and other penetrations so plates, collars, or covers overlap tile.

END OF SECTION 09310
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SECTION 09511 - ACOUSTICAL PANEL CEILINGS

PART 1 - GENERAL

11

SECTION REQUIREMENTS

Submittals: Product Data and material Samples.

Surface-Burning Characteristics of Panels: ASTM E 1264, Class A materials, tested per ASTM E 84.
Fire-Resistance-Rated Assemblies: Provide materials and construction identical to those tested in

assemblies per ASTM E 119 by an independent testing and inspecting agency acceptable to authorities
having jurisdiction.

PART 2 - PRODUCTS

2.1

2.2

ACOUSTICAL PANELS
Available Products:

1. USG Interiors, Inc. — “Fissured” 2x4x5/8” square edged — White — or prior approved equal.

CEILING SUSPENSION SYSTEM
Direct-hung; ASTM C 635, heavy-duty structural classification.
1. Available Products:
a. Donn Brand DXL or prior approved equal
2. Color: White.

Attachment Devices: Sized for 5 times the design load indicated in ASTM C 635, Table 1, Direct Hung,
unless otherwise indicated.

Wire Hangers, Braces, and Ties: Zinc-coated carbon-steel wire; ASTM A 641/, Class 1 zinc coating, soft
temper.

1. Size: Provide yield strength at least 3 times the hanger design load (ASTM C 635, Table 1, Direct
Hung), but not less than 0.135-inch- diameter wire.

Seismic Struts: Manufacturer's standard product designed to accommodate seismic forces.
Seismic Clips: Manufacturer's standard seismic clips designed to secure panels in place.

Hold-Down Clips: Manufacturer's standard product; provide at 24-inch

ACOUSTICAL PANEL CEILINGS 09511-1



Highland Plaza — Remodel — Phase 2
DFCM Project No: 08123310

PART 3 - EXECUTION

3.1 INSTALLATION

A. Ceiling Suspension System Installation: Comply with UBC Standard 25-2 and CISCA's "Ceiling
Systems Handbook."

1. Additional Seismic Requirements: CISCA's "Recommendations for Direct-Hung Acoustical Tile
and Lay-in Panel Ceilings--Seismic Zones 3 & 4."
2. Additional Seismic Requirements: ASTM E 580.

END OF SECTION 09511

ACOUSTICAL PANEL CEILINGS 09511 -2



Highland Plaza — Remodel — Phase 2
DFCM Project No: 08123310

SECTION 09910 - PAINTING

PART 1 - GENERAL

11

SECTION REQUIREMENTS

Summary: Paint exposed surfaces, new and existing, unless otherwise indicated.

1. Paint the back side of access panels.
2. Color-code mechanical piping in accessible ceiling spaces.
3. Do not paint prefinished items, items with an integral finish, operating parts, and labels, unless

otherwise indicated.
Submittals: Product Data and Samples.
Obtain block fillers and primers for each coating system from same manufacturer as finish coats.

Extra Materials: Deliver to Owner 1 quart of each color and type of finish coat paint used on Project, in
containers, properly labeled and sealed.

PART 2 - PRODUCTS

2.1

PAINT
Available Products:

Sherwin-Williams

Kwal

Benjamin Moore

Colors: As selected by Architect from full range of colors.

el N

Material Compatibility: Provide materials that are compatible with one another and with substrates.

Material Quality: Manufacturer's best-quality paint material of coating types specified that are
formulated and recommended by manufacturer for application indicated.

PART 3 - EXECUTION

3.1

A

3.2

PREPARATION

Remove hardware lighting fixtures and similar items that are not to be painted. Mask items that cannot
be removed. Reinstall items in each area after painting is complete.

Clean and prepare all surfaces in an area before beginning painting in that area. Schedule painting so
cleaning operations will not damage newly painted surfaces.

APPLICATION

PAINTING 09910-1
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A Apply coatings by brush or roller according to coating manufacturer's written instructions.

B. Pigmented (Opaque) Finishes: Completely cover surfaces to provide a smooth, opaque surface of
uniform appearance. Provide a finish free of cloudiness, spotting, holidays, laps, brush marks, runs, sags,
ropiness, or other surface imperfections.

C. Transparent (Clear) Finishes: Use multiple coats to produce a glass-smooth surface film of even luster.
Provide a finish free of laps, runs, cloudiness, color irregularity, brush marks, orange peel, nail holes, or
other surface imperfections.

3.3 INTERIOR PAINT APPLICATION SCHEDULE
A Gypsum Board:
1. Low-Luster, Acrylic Enamel: Two coats primer.
B. Ferrous Metal:
1. Semigloss, Acrylic Enamel: Two coats over ferrous metal primer.

C. Zinc-Coated Metal:
1. Semigloss, Acrylic Enamel: Two coats over galvanized metal primer.

END OF SECTION 09910
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SECTION 10155 - TOILET COMPARTMENTS

PART 1 - GENERAL

11 SECTION REQUIREMENTS

A Submittals: Product Data, Shop Drawings, and Samples.

PART 2 - PRODUCTS

2.1 TOILET COMPARTMENTS AND SCREENS

A. Available Products (or prior approved equal):

1. Knickerbocker Partition
2. Global Partitions
3. Metpar

2.2 MATERIALS

A. Panel, Pilaster, and Door Material:

1. Solid-Plastic, Polymer Resin: High-density polyethylene with homogenous color, not less than 1
inch thick, with seamless construction and eased edges.
2. Color: As selected by Owner from full range of standard available colors.
B. Pilaster Shoes and Sleeves (Caps): Stainless steel, not less than 3 inches high.

C. Brackets: Stirrup.

1. Material: Chrome-plated, nonferrous, cast zinc alloy (zamac), or Stainless steel.

2.3 FABRICATION
A Toilet Compartments: Floor anchored.

B. Solid-Plastic, Polymer-Resin Units: Provide aluminum heat-sink strips at exposed bottom edges of
panels and doors.

C. Doors: Unless otherwise indicated, 24-inch- wide in-swinging doors for standard toilet compartments
and 36-inch- wide out-swinging doors with a minimum 32-inch- wide clear opening for compartments
indicated to be accessible to people with disabilities.

D. Door Hardware: Stainless steel. Provide units that comply with accessibility requirements of authorities
having jurisdiction at compartments indicated to be accessible to people with disabilities.

1. Hinges: Self-closing type, adjustable to hold door open at any angle up to 90 degrees.
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2. Latches and Keepers: Surface-mounted unit designed for emergency access and with combination
rubber-faced door strike and keeper.
3. Coat Hook: Combination hook and rubber-tipped bumper, sized to prevent door from hitting

compartment-mounted accessories.

Door Bumper: Rubber-tipped bumpers at out-swinging doors or entrance screen doors.

Door Pull: Provide at out-swinging doors. Provide units on both sides of doors at compartments
indicated to be accessible to people with disabilities.

o s

PART 3 - EXECUTION

3.1 INSTALLATION

A Install units rigid, straight, level, and plumb, with not more than 1/2 inch between pilasters and panels and
not more than 1 inch between panels and walls. Provide brackets, pilaster shoes, bracing, and other
components required for a complete installation. Use theft-resistant exposed fasteners finished to match
hardware. Use sleeve nuts for through-bolt applications.

1. Stirrup Brackets: Align brackets at pilasters with brackets at walls.
2. Set hinges on in-swinging doors to hold open approximately 30 degrees from closed position

when unlatched. Set hinges on out-swinging doors and swing doors in entrance screens to return
to fully closed position.

END OF SECTION 10155
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SECTION 10801 - TOILET AND BATH ACCESSORIES

PART 1 - GENERAL

11

SECTION REQUIREMENTS

Submittals: Product Data.

PART 2 - PRODUCTS

2.1

2.2

MATERIALS

Stainless Steel: ASTM A 666, Type 304, No. 4 finish (satin), 0.0312-inch minimum nominal thickness,
unless otherwise indicated.

Brass: ASTM B 19, ASTM B 16, or ASTM B 30.

Sheet Steel: ASTM A 1008/A 1008M, 0.0359-inch minimum nominal thickness.

Galvanized Steel Sheet: ASTM A 653/A 653M, G60.

Chromium Plating: ASTM B 456, Service Condition Number SC 2 (moderate service).
Baked-Enamel Finish: Factory-applied, gloss-white, baked-acrylic-enamel coating.

Mirrors: ASTM C 1503, Mirror Glazing Quality, clear-glass mirrors, nominal 6.0 mm thick.
Galvanized Steel Mounting Devices: ASTM A 153/A 153M, hot-dip galvanized after fabrication.

Fasteners: Screws, bolts, and other devices of same material as accessory unit, tamper and theft resistant
when exposed, and of galvanized steel when concealed.

Keys: Provide universal keys for internal access to accessories for servicing and resupplying. Provide
minimum of six keys to Owner's representative.

TOILET AND BATH ACCESSORIES

Available Manufacturers:

1. Bobrick (used as the basis of design); prior approved equals.

Paper Towel Dispenser — Waste Receptacle (Provided by Owner) :

Toilet Tissue Dispenser:

1. Basis-of-Design Product: Bobrick B-2740

Liquid-Soap Dispenser (Provided by Owner):

TOILET AND BATH ACCESSORIES 10801 -1
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E. Grab Bar:
1. Basis-of-Design Product: Bobrick B-6806 x 36; B-6806x42
F. Seat-Cover Dispenser:

1. Basis-of-Design Product: Bobrick B-3013
G. Mirror Unit:
1. Basis-of-Design Product: Bobrick B-165 2430

H. Underlavatory Guard:

1. Description: Insulating pipe coverings for supply and drain piping assemblies, that prevent direct
contact with and burns from piping, and allow service access without removing coverings.
2. Material and Finish: Antimicrobial, molded plastic, white.

PART 3 - EXECUTION

3.1 INSTALLATION

A Install accessories using fasteners appropriate to substrate indicated and recommended by unit
manufacturer. Install units level, plumb, and firmly anchored in locations and at heights indicated.

1. Install grab bars to withstand a downward load of at least 250 Ibf, when tested according to
method in ASTM F 446.

B. Adjust accessories for unencumbered, smooth operation and verify that mechanisms function properly.

Replace damaged or defective items. Remove temporary labels and protective coatings.

END OF SECTION 10801
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